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1. Reference subsection H.11 entitled “Data On GOES-R Instruments”:

o Paragraph (a) incorporation of the word ‘Government’ into the following sentence, "To the degree the following information
becomes available during PDRR contract performance, the Government contemplates that it will make these data available to
the Contractor-"

o0 Paragraph (e) is deleted in its entirety. H.11(e) is hereby replaced with the following:

(e) Although the Government intends to make data available to the Contractor regarding the instrument development efforts,
it neither promises to do so nor warrants the suitability of the data for use under this contract. Neither the non-delivery
of data by the Government nor the non-suitability of any data provided by the Government shall entitle the Contractor to
an equitable adjustment in this contract. This data is not covered by any Government property clause in this contract.

2. Reference subsection 1.64 entitled “52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)”, paragraph
(@). Incorporate the underlined text into paragraph (a): "(a) The Government may extend the term of this contract by written notice to
the Contractor within six (6) months after the award date of this contract for Option 1 and within twelve (12) months after the award
date of this contract for Option 2, provided that the Government gives the Contractor a preliminary written notice of its intent to
extend at least fourteen calendar days before the contract expires.”

3. Reference subsection J.1 entitled “List of Attachments.” There is no need to incorporate a CWBS into the contract as an attachments,
therefore the title associated with Attachment 3 in subsection J.1, “Contract Work Breakdown Structure (CWBS)”, is deleted and
replaced with the word “Deleted.”

4. Reference subsection L.11 entitled “52.232-28 INVITATION TO PROPOSE PERFORMANCE-BASED PAYMENTS (MAR 2000)”
QUESTION: Is it the Government’s intent that the contractor select which payment clause it chooses to bid for the PDRR phase?
ANSWER: According to L.11, the offeror is invited to propose performance based payments and reflect them in VVolume V, Business
Arrangements, Section 8—Performance Based Payment Schedule Attachment 5 (reference subparagraph L.18(e)(8)). If no
performance based payments are identified, then existing payment provisions apply. See also H.3 entitled “Payment Schedule.”

5. Reference subsection L.18 entitled “Proposal Volumes and Content”:
0 Subparagraph (f)(2)(B). Delete the words “in paragraph (1) above” and replace with “in paragraph (A) above.”
0 Subparagraph (e)(6). Delete the words “CWBS Attachment 3 (identical to Volume I1, Sect. 3)” and replace with “Deleted”

6. Reference subsection L.19 entitled “Paper Proposal Instructions”, paragraph (g), table entitled “Paper Proposal Page Limits and
Quantities.” The Volume V, Title and Description “Sect. 6 CWBS Attachment 3” is changed to delete the words “CWBS Attachment
3” and replace with “Deleted.”

7. Reference subsection L.21 entitled “Past Performance Questionnaire™:

o Paragraph (a): Incorporate the following sentences at the end of paragraph (2): “Page 5 of the past performance questionnaire,
titled ‘SAMPLE Past Performance Questionnaire Tracking Record’ is for the offeror’s use and is not submitted with the
completed Past Performance Questionnaire but rather, is to be submitted by the prime offeror with its Past Performance
Volume IV. This page does not count toward the page limitation.”

0 Subparagraph (c)(3): Correction, questionnaires shall be submitted directly to the Government, and not via the offeror, to the
address in Block 8 of the RFP cover page SF-33;

o0 Subparagraph (c)(3): Incorporate the following sentence at the end of subparagraph (c)(3): “Past performance questionnaires
may be submitted via email to Robert E. Ransom, Contracting Officer (robert.ransom@noaa.gov).

8. Reference subsection L.24 entitled “IMP, IMS, AND CWBS.”

0 Subparagraph (b)(1) - The first sentence of subparagraph (b)(1) is revised to read as follows: A suggested Work Breakdown
Structure (WBS) and associated dictionary is posted at http://0sd.goes.noaa.gov/final_ref doc.php.

o Paragraph (d) - The first sentence of paragraph (d) is deleted and replaced with the following: The contractor shall create a
CWABS capturing its approach for the A&O phase.

0 Subparagraphs (b)(1) and paragraph (d) - QUESTION: Do you intend to issue a revised CWBS or should the offerors
continue to use the version dated 1/28/05? ANSWER: Offerors may continue to refer to the version dated 28 Jan 2005 and
posted on the GOES-R Program website http://osd.goes.noaa.gov/final_ref doc.php. Be advised, each offeror is free to
propose its own CWBS based on its own unique approach.
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0 Subparagraph (b)(8) - QUESTION: Will the Government please provide further definition of the terms “Technical Program
and Planning Management” and “Design Considerations” relative to requirements defined in paragraph (7)? ANSWER: The
“Technical Program and Planning Management” does not include the business management process(s) and focuses on the
program’s technical planning and management process(es). The term “Design Considerations” relates to the process for
managing the design process.

Reference subsection L.29 entitled “General Instructions”:
o0 Paragraph (d) entitled “Schedule Information.” The “Projected Schedule Dates” for the following events are revised:
Event Projected Schedule
CLIN 0100 PDRR effort complete Jul 2007

0 Paragraph (d) entitled “Schedule Information.” QUESTION: The table on page 42 has the post award conference in October
2005 and the SRR in February 2006. The tailored 1423 for CDRL A001 has the Post Award Conference ATP plus one week
(about 22 September 2005), the Requirements TIM at ATP plus two weeks (about 29 September 2005), and the SRR at ATP
plus 4.5 months (January 2006). Would the Government please reconcile these dates? ANSWER: The dates established for
the events shown in the table entitled “Schedule Information” are projected dates and may be changed based on the offerors
proposed schedule and the actual date of award. NOTE: The projected schedule date for “CLIN 0100 PDRR effort
complete” is changed above to be more consistent with the PDRR Contract’s overall period of performance.

Reference subsection M.4 entitled “Evaluation of Proposals”:

o0 Paragraph (c) entitled “Factor 1—Muission Capability”, the sentence “Key elements include the approach to alternate
architectural solutions, Space/Launch Segment, Mission Management Segment (MMS), and Product Generation and
Distribution Segment (PGDS) definition and demonstrations, risk mitigation, interface definition, planning, costing, and
business approaches deemed necessary to prepare to enter the A&O phase.” is changed to “Key elements include the
approach to alternate architectural solutions, Space/Launch Segment and Ground Segment (Mission Management, Product
Generation, and Product Distribution) definition and demonstrations, risk mitigation, interface definition, planning, costing,
and business approaches deemed necessary to prepare to enter the A&O phase.”

0 Subparagraph (d)(1). In order to ensure consistency with paragraph (2) below it, this paragraph is hereby deleted and replaced
with the following:

(1) The objective of this factor is to assess the risk that the offeror’s proposed approach for the requirements of the
solicitation relative to the likelihood or potential for disruption of schedule, increased cost, degradation of performance,
increased Government oversight, or unsuccessful contractor performance. Information in Volumes Il and 111 of the
offeror’s proposal will be used in the Proposal Risk evaluation.

Reference Exhibit A, CDRL A027, “Finite Element Model.” Add to the “Notes”, section paragraph (j), (k) and an unnumbered
paragraph as follows:
j- Coordinates of all spacecraft-instrument interfaces, and solar array attachment points with respect to the spacecraft Body
Reference Frame.
k. Dynamic modeling details for all spacecraft disturbance sources such as reaction wheels, solar array drive(s), sun-pointing
platform drive, and the identification of locations on the spacecraft where these disturbances are applied.

The model and spacecraft disturbance functions deliverables shall be provided in an electronic format that is compatible with
MSC/NASTRAN.

In order to ensure the pricing schedule/approach is more clearly stated and linked to performing the full scope and objectives outlined
in the Statement of Objectives, Page 2 of the solicitation document is hereby deleted and replaced with Page 2 as attached hereto.

Reference Draft RFP dated January 28, 2005, available at http://osd.goes.noaa.gov/documents/RFP_PACKAGE_28 JAN.pdf.
QUESTION: The Government has deleted the prior Clause H-109 Limitation of Governments Obligation that addressed funding of
the contract. Is it correct to assume that the Base Effort and each Option will be fully funded at time of award? ANSWER: The Base
Effort will be fully funded at time of award and each Option will be fully funded upon exercising of the Option.
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Reference CONOPS. QUESTION: The MRD states in paragraph 3.7.1 that CLASS is a re-engineering and upgrade of current archive
capabilities serving the National Data Centers (NCDC, NGDC, & NODC).We conclude from this that the respective GOES-R
products will be routed to the appropriate DataCenter for archive in CLASS with the possibility of mutual backup among the 3
centers.Para 3.7.1.1 then alludes to a consolidation of these centers and states that CLASS will be a single software system operating
at two distinct locations:NGDC and NCDC.Further, Para 3.5.1 of the CONOPS states that CLASS will be operational at the NSOF
location in Suitland and at NCDC.Will NOAA please clarify the scope of CLASS operations with respect to GOES-R? ANSWER:
Assume that there is a single interface to CLASS, and, for communications sizing and costing purposes that CLASS has two
locations: Suitland, Maryland (NSOF); and Asheville, North Carolina (NCDC).

Reference CONOPS, Section 5.1, paragraph 2 and 5.2, paragraph 1. QUESTION: These two paragraphs indicate all products up
through level 2 + are generated in parallel at both the primary and backup sites. Will the MRD be updated to include this as a
requirement? ANSWER: No.

Reference CONOPS, Section 5.2, paragraph 6. QUESTION: Is it the government’s intention to archive the SIS and SEISS level 0
data at the primary and backup locations? ANSWER: No. QUESTION: Will the MRD be updated to include this as a requirement?
ANSWER: No. GOES-R will transmit raw SIS and SEISS data to the SEC. The SEC will produce Level 0 data from these raw data
and will be responsible for archiving their data.

Reference CONOPS, Section 5.2, paragraph 6. QUESTION: The CONORP states “This thread also shows that users can request
specified level 1b products to be regenerated. These requests can be handled by the product generation function for data under 30 days
old.” Will the MRD be updated to require the regeneration of level 1b products from within the GOES R system upon request?
ANSWER: No. NOAA expects CLASS to do nearly all reprocessing. The exception being for items like troubleshooting. This
reprocessing would be done off line.

Reference the GOES-R Instrument Schedule dated 3/25/05: QUESTION: Is the GOES-R Instrument Schedule as of 25 March 2005
posted on the NOAA Website to be considered an official change to the final RFP and therefore should that change be reflected in our
GOES-R PDRR proposal resonse? ANSWER: The schedule is provided as additional supporting information for use by prospective
PDRR contractors when preparing their proposals.

Reference the GOES-R Instrument Schedule dated 3/25/05: QUESTION: The GOES-R Instrument Schedule as of 25 March 2005
posted on the NOAA Website reflects only the implementation phase of the instrument program. Is there an official updated
Instrument Formulation phase schedule that we can use for planning purposes in our GOES-R PDRR proposal? ANSWER: Of the
five primary GOES-R instruments, only the Advance Baseline Imager (ABI) has completed instrument formulation (Dec 2003) and is
currently in the implementation phase of development. The Hyperspectral Environmental Suite (HES) started instrument formulation
in June 2004 and is scheduled for completion in June 2006, the Solar Imaging Suite (SIS) started formulation in September 2004 and
is scheduled for completion in March 2006, and the Space Environment In-Situ Suite (SEISS) started formulation in December 2004
and is scheduled for completion in September 2005. The Geostationary Lightning Mapper (GLM) formulation phase is currently on-
hold.

Reference the GOES-R Instrument Schedule dated 3/25/05: QUESTION: The Instrument Engineering Model (EM) deliveries are not
included in the GOES-R Instrument Schedule as of 25 March 2005 posted on the NOAA Website. When are the Instrument EMs
going to be delivered for each Instrument? Are the EMs going to be high-fidelity, flight-like in quality and maturity? ANSWER: The
GOES-R instrument Engineering Models (EM) will be high fidelity models with regard to form, fit and function. They are intended
for early spacecraft/instrument interface verification testing. At this time, the only GOES-R instrument implementation contract
awarded is for the ABI. For proposal purposes, offerors may assume the ABI EM delivery date will occur in the last quarter of
calendar year 2008.

Offerors are advised to periodically check the “Applicable and Reference Documents” posted on the GOES-R website for updates and
additions including a recent posting of questions and responses relative to the Advanced Baseline Imager (ABI).
http://osd.goes.noaa.gov/final_pdrr_rfp.php.
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Supplies or Services and Prices/Costs

Item No.

Supplies/Services

Quantity

Unit

Unit Price

Amount

0100

0200

In consideration for the amounts set forth below, the contractor shall perform all services
necessary to achieve the GOES-R Program Definition and Risk Reduction (PDRR)
objectives outlined in Attachment 1, “Statement of Objectives.” Performance shall be in
accordance with the Integrated Master Plan (IMP) (Attachment 2) with work products as
set forth in the Contract Data Requirements List (CDRL) (Exhibit A). Payment for the
full scope of services necessary to achieve the PDRR objectives is divided among a basic
and optional performance periods that are generally linked to milestone events as set forth
below:

BASIC EFFORT - System Requirements Review (SRR)

Firm-Fixed-Price

Perform activities necessary to achieve the GOES-R Program Definition and Risk
Reduction (PDRR) Statement of Objectives (SOO) consistent with the Integrated Master
Plan (IMP), Integrated Master Schedule (IMS), and Contract Data Requirements List
(CDRL) including completion of System Requirements Review (SRR). Said services
include, but are not limited to demonstration and validation of critical design issues,
including risk reduction, by conducting Cost-As-an-Independent-Variable (CAIV) trades
(cost/performance and performance/performance), developing draft GOES-R system
description documents, initiating process and product demonstrations, culminating with
the delivery and conduct of a System Requirements Review (SRR), and maturing the total
system design towards the Preliminary Design Review (PDR) level.

Period of Performance: 6 months after effective date of contract

OPTION 1 - System Concept Review (SCR)

Firm-Fixed-Price

Perform activities necessary to achieve the GOES-R PDRR SOO consistent with contract
IMP, IMS, and CDRL including completion of System Concept Review (SCR). Said
services include, but are not limited to demonstration and validation of critical design
issues, including risk reduction, by conducting Cost-As-an-Independent-Variable (CAIV)
trades (cost/performance and performance/performance), developing draft GOES-R
system description documents, initiating process and product demonstrations, culminating
with the delivery and conduct of a System Concept Review (SCR), and maturing the total
system design towards the Preliminary Design Review (PDR) level.

Period of Performance: 6 months after effective date of option

If this option is exercised, the CLIN 0100 price will be increased by $(*).

OPTION 2 - Interim Preliminary Design Review (IPDR)

Firm-Fixed-Price

Perform activities necessary to achieve the GOES-R PDRR SOO consistent with contract
IMP, IMS, and CDRL including completion of Interim Preliminary Design Review
(IPDR). Said services shall include, but are not limited to demonstration and validation of
critical design issues, including risk reduction, by conducting Cost-As-an-Independent-
Variable (CAIV) trades (cost/performance and performance/performance), developing
draft GOES-R system description documents, initiating process and product
demonstrations, culminating with the delivery and conduct of an_Interim Preliminary
Design Review (IPDRY), and maturing the total system design towards the Preliminary
Design Review (PDR) level.

Period of Performance: 10 months after effective date of option

If this option is exercised, the CLIN 0100 price will be increased by $(*).

(*) Offeror fill-in LO=LOT
Accounting and appropriation data:
1405C2NS19GP6132050301001400900000000000025270000

DATA AND REPORTS

Contract type: FIRM FIXED PRICE
Inspection: DESTINATION
Acceptance: DESTINATION

FOB: DESTINATION

The contractor shall deliver all data and reports resulting from CLIN 0100 in accordance
with Exhibit A, Contract Data Requirements List (CDRL) DD 1423 dated (*) attached
hereto and made a part hereof. The price for this item is included in 0100.

(*) Offeror Fill-In

NSP = NOT SEPARATELY PRICED
LO=LOT
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